



Metropolitan Sewerage District

OF BUNCOMBE COUNTY, NORTH CAROLINA

Lining Contract No. 9
Project No. 2017031

November 18, 2022

ADDENDUM NUMBER 1

CONSTRUCTION BID DATE: Thursday, December 1, 2022 @ 2:30 PM

TO ALL BIDDERS

The following revisions shall be made to the Contract Documents:

SPECIAL CONDITIONS:

Article 3 – Project Coordination 3.3 Time of Completion

The project competition time is extended to three hundred sixty (360) consecutive calendar days. Please replace the paragraph with the following:

The CONTRACTOR shall commence work to be performed on the project under this agreement on a date to be specified in a written Notice to Proceed from the DISTRICT and shall duly complete all work under this agreement within **Three Hundred Sixty (360) consecutive calendar days** from said date. For each day in excess of the completion time limits specified above, the CONTRACTOR shall pay the DISTRICT the sum of Three Hundred Dollars (\$300.00) as liquidated damages reasonably estimated in advance to cover the losses incurred by the DISTRICT by reason of failure of said CONTRACTOR to complete the work within the time specified, such time being in the essence of this Contract and a material consideration thereof.

Please acknowledge receipt of this Addendum in the space provided in the Proposal. Failure to do so may constitute grounds for rejection of your Bid.

A handwritten signature in blue ink, appearing to read "Darin Prosser", is written over a circular stamp.

Darin Prosser, P.E.
Project Manager
Metropolitan Sewerage District of Buncombe County, NC

